



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

November 4, 2021

Proposal #26 1560-07-70, WISC 2022021
Drummond – USH 2
Drummond Lk Rd To East Jct CTH E
USH 63
Bayfield County

Letting of November 9, 2021

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
646.1020	Marking Line Epoxy 4-Inch	LF	81,180	2,750	83,930
649.0105	Temporary Marking Line Paint 4-Inch	LF	74,280	78,940	153,220

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
57	Miscellaneous Quantities, Revision of bid item quantities.

Schedule of Items

Attached, dated November 4, 2021, are the revised Schedule of Items Page 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 57

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 1560-07-70
Revised Sheet 57
November 4, 2021

STATION	LOCATION	DURATION DAYS	643.0300	643.0420	643.0705	643.0715	643.0900	643.1000	643.5000	661.010001	661.010002	REMARKS
PROJECT	PROJECT	145					4,930					ADVANCED WARNING
PROJECT	PROJECT	20	25,800					36				G20.57 SIGNS TO BE PLACED AT PROJECT TERMINI 7 DAYS PRIOR TO CONSTRUCTION AND REMOVED WHEN
SHOULDER	SHOULDER	45	1,800				990					PLACEMENT ALONG SHOULDERS DURING THE INITIAL MILL AND CUR PROCESS UNTIL THE SURFACE LIFT IS COMPLETED
CULVERT AND SLOPE OPERATIONS	CULVERT AND SLOPE OPERATIONS	35					1,960					
497+33	CULVERT REPLACEMENT	10	820	70	80	400	180					STAGE 1 & 2
871+72	CULVERT REPLACEMENT	10	820	70	40	400	140			1		STAGE 1 & 2
559+50	TRAIL	145					290					NORTH COUNTRY TRAIL CROSSING
TOTAL 0010			29,240	140	120	800	8,490	36		1	1	

STATION	TO	STATION	LOCATION	LF	REMARKS
495+73	-	1172+40	CL		
495+73	-	1172+40	CL		
495+73	-	1172+40	CL		
495+73	-	1172+40	RT & LT		
500+16	-	501+33	RT		
TOTAL 0010				83,930	

STATION	TO	STATION	LOCATION	LF	REMARKS
649.0150		649.0960	649.0960		
TEMPORARY MARKING STOP		TEMPORARY MARKING STOP	TEMPORARY MARKING STOP		
LINE REMOVABLE TAPE 4-INCH		LINE REMOVABLE TAPE 4-INCH	LINE REMOVABLE TAPE 4-INCH		
24		24	24		
1,023		771	1,091		
871+72		871+72	871+72		
815		815	815		
TOTAL 0010				1,838	

STATION	TO	STATION	LOCATION	LF	REMARKS
646.1020		646.1040	646.1040		
MARKING LINE GROOVED WET REF EPOXY 4-INCH		MARKING LINE GROOVED WET REF EPOXY 4-INCH	MARKING LINE GROOVED WET REF EPOXY 4-INCH		
LF		LF	LF		
117		117	117		
TOTAL 0010				117	

STATION	TO	STATION	LOCATION	LF	REMARKS
649.0105		649.0120	649.0120		
TEMPORARY MARKING LINE EPOXY 4-INCH		TEMPORARY MARKING LINE EPOXY 4-INCH	TEMPORARY MARKING LINE EPOXY 4-INCH		
LF		LF	LF		
153,220		153,220	153,220		
TOTAL 0010				153,220	

STATION	TO	STATION	LOCATION	LF	REMARKS
648.0100		648.0100	648.0100		
LOCATING NO. PASSING ZONES		LOCATING NO. PASSING ZONES	LOCATING NO. PASSING ZONES		
MI		MI	MI		
12.81		12.81	12.81		
TOTAL 0010				12.81	



Proposal Schedule of Items

Proposal ID: 20211109026 Project(s): 1560-07-70

Federal ID(s): WISC 2022021

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0182	643.0715 Traffic Control Warning Lights Type C	800.000 DAY	_____.	_____.
0184	643.0900 Traffic Control Signs	8,490.000 DAY	_____.	_____.
0186	643.1000 Traffic Control Signs Fixed Message	36.000 SF	_____.	_____.
0188	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0190	645.0120 Geotextile Type HR	885.000 SY	_____.	_____.
0192	646.1020 Marking Line Epoxy 4-Inch	83,930.000 LF	_____.	_____.
0194	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	133,660.000 LF	_____.	_____.
0196	646.3020 Marking Line Epoxy 8-Inch	117.000 LF	_____.	_____.
0198	648.0100 Locating No-Passing Zones	12.810 MI	_____.	_____.
0200	649.0105 Temporary Marking Line Paint 4-Inch	153,220.000 LF	_____.	_____.
0202	649.0120 Temporary Marking Line Epoxy 4-Inch	83,930.000 LF	_____.	_____.
0204	649.0150 Temporary Marking Line Removable Tape 4-Inch	1,838.000 LF	_____.	_____.
0206	649.0850 Temporary Marking Stop Line Removable Tape 18-Inch	48.000 LF	_____.	_____.
0208	649.0960 Temporary Marking Removable Mask Out Tape 6-Inch	1,862.000 LF	_____.	_____.
0210	650.4500 Construction Staking Subgrade	1,395.000 LF	_____.	_____.
0212	650.5000 Construction Staking Base	1,395.000 LF	_____.	_____.

