



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

December 9, 2021

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

**Proposal #37: 7640-00-72, WISC 2022101
C River Falls, Cemetery Road
South Main Street to STH 65
STH 29
Pierce County**

Letting of December 14, 2021

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
650.8000	Construction Staking Resurfacing Reference	LF	0	6,460	6,460

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
85	Added column and quantity for Construction Staking Resurfacing Reference to the Construction Staking table

Schedule of Items

Attached, dated December 9, 2021, are the revised Schedule of Items Page 5.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 85

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

PAVEMENT MARKING REMOVAL

STATION	STATION	MARKING	REMOVAL	LINE	4-INCH	8-INCH	MARKING	REMOVAL	LINE	WIDE	LF	LF		
587+71	589+54	414	79	---	---	---	---	---	---	---	---	3		
590+18	592+09	482	---	---	---	---	---	---	---	---	---	4		
592+85	594+14	---	---	---	---	---	---	---	---	---	---	2		
594+84	595+61	---	---	---	---	---	---	---	---	---	---	2		
596+37	604+00	---	---	---	---	---	---	---	---	---	---	4		
604+77	607+63	---	---	---	---	---	---	---	---	---	---	4		
608+76	614+91	---	---	---	---	---	---	---	---	---	---	6		
615+68	616+65	---	97	---	---	---	---	---	---	---	---	1		
617+75	619+70	374	195	117	---	---	---	---	---	---	---	---		
620+80	622+75	---	195	---	---	---	---	---	---	---	---	2		
622+75	624+94	440	---	---	---	---	---	---	---	---	---	---		
624+94	627+48	---	254	---	---	---	---	---	---	---	---	2		
628+50	631+50	---	300	---	---	---	---	---	---	---	---	2		
631+50	639+25	705	---	502	---	---	---	---	---	---	---	---		
PROJECT 7640-00-72 TOTAL											2,415	1,120	619	32

TEMPORARY PAVEMENT MARKING

STATION	STATION	MARKING	REMOVAL	LINE	4-INCH	PAINT	REMOVABLE TAPE	MARKING	REMOVAL	LINE	4-INCH	WHITE	YELLOW	WHITE	YELLOW	WHITE	LF	LF
STAGE 1																		
587+71	588+86	230	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
587+71	592+09	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	439
588+86	591+29	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	257
591+29	592+09	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
592+85	594+14	129	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
594+84	595+61	77	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
596+37	604+00	763	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
604+77	607+63	286	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
608+76	614+91	615	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
615+68	619+70	804	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
620+80	624+90	820	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
628+50	633+50	1,000	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
637+50	639+25	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	151
STAGE 1 SUBTOTAL																4,724	1,576	
STAGE 2																		
588+86	591+29	488	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
STAGE 2 SUBTOTAL																488	0	
STAGE 4																		
587+71	592+09	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
592+85	594+14	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
594+84	595+61	154	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
596+37	604+00	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
604+77	607+63	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
608+76	614+91	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
615+68	619+70	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
620+80	627+48	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
628+50	637+75	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
637+75	639+25	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	142
STAGE 4 SUBTOTAL																0	9,330	
PROJECT 7640-00-72 TOTAL																5,212	10,906	

Addendum No. 01
 ID 7640-00-72
 Revised Sheet 85
 December 9, 2021

CONSTRUCTION STAKING

STATION	STATION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION	CONSTRUCTION
587+90	652+50	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
639+73	640+77	104	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---	---
PROJECT 7640-00-72 TOTAL											104	104	6,460	6,460	1	1	1	1	1

NOTE: ADDITIONAL STAKING ITEMS SHOWN ELSEWHERE IN MISCELLANEOUS QUANTITIES



Proposal Schedule of Items

Proposal ID: 20211214037 Project(s): 7640-00-72

Federal ID(s): WISC 2022101

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0130	650.9910 Construction Staking Supplemental Control (project) 01. 7640-00-72	LS	LUMP SUM	_____.
0132	690.0150 Sawing Asphalt	1,362.000 LF	_____.	_____.
0134	690.0250 Sawing Concrete	219.000 LF	_____.	_____.
0136	740.0440 Incentive IRI Ride	4,900.000 DOL	1.00000	4,900.00
0138	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	300.000 HRS	5.00000	1,500.00
0140	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	300.000 HRS	5.00000	1,500.00
0142	SPV.0090 Special 01. Concrete Curb & Gutter 18-Inch Type L	84.000 LF	_____.	_____.
0144	650.8000 Construction Staking Resurfacing Reference	6,460.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.

