



Wisconsin Department of Transportation

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

January 6, 2022

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #34: 9140-12-61, WISC 2022131
Antigo - Langlade
STH 64 Culvert Replacements
STH 64
Langlade County

Letting of January 11, 2022

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
465.0105	Asphaltic Surface	TON	0	950	950

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
460.2000	Incentive Density HMA Pavement	DOL	610	-610	0
460.6224	HMA Pavement 4 MT 58-28 S	TON	950	-950	0

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
5	Typical Sections (Proposed Asphalt label updated)
20	Miscellaneous Quantities (Asphalt Bit Items updated)

Schedule of Items

Attached, dated January 6, 2022, are the revised Schedule of Items Pages 1 – 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 5 and 20.


The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



TYPICAL FINISHED SECTION
 STA 102+20 - STA 103+20
 STA 201+25 - STA 207+05

Addendum No. 01
 ID 9140-12-61
 Revised Sheet 5
 January 6, 2022

REMOVING GUARDRAIL

STATION - STATION	LOCATION	204.0165 LF	COMMENTS
202+52 - 204+32	RT	180	ELTON CREEK
202+64 - 204+44	LT	180	ELTON CREEK
TOTAL		360	

REMOVING SMALL PIPE CULVERTS

STATION	LOCATION	203.0100 EACH	COMMENTS
102+70	LT & RT	1	CMP 44"x72" (DEER CREEK)
202+23	LT	1	CMP 24" (CROCKER HILLS DR.)
202+24	RT	1	CMP 24" (DRIVEWAY)
204+80	RT	1	CMP 24" (DRIVEWAY)
TOTALS		4	

CLEARING AND GRUBBING ITEMS

STATION	LOCATION	201.0120 SY	COMMENTS
102+20 - 103+33	RT	275	DEER CREEK
102+46 - 102+96	LT	40	DEER CREEK
TOTALS		315	

EARTHWORK SUMMARY

FROM/TO STATION	LOCATION	COMMON EXCAVATION (ITEM #205.0100) (NOTE 1)	CUT (NOTE 2)	COMMON EXCAVATION	SALVAGED/UNUSABLE PAVEMENT MATERIAL (NOTE 3)	AVAILABLE MATERIAL (NOTE 4)	UNEXPANDED FILL	EXPANDED FILL (NOTE 5)	MASS ORDNATE +/- (NOTE 6)	WASTE (208.0100) (NOTE 7)	BORROW (208.0100) (NOTE 7)	COMMENTS
102+20 - 103+20	DEER CREEK CULVERT	2,430	0	2,430	100	2,330	0	0	0	0	261	
201+25 - 207+05	ELTON CREEK BRIDGE	1,125	0	1,125	100	1,025	0	0	0	0	695	
TOTAL COMMON EXCAVATION		3,555									956	

1) COMMON EXCAVATION IS THE SUM OF THE CUT AND EBS EXCAVATION COLUMNS.
 2) SALVAGED/UNUSABLE PAVEMENT MATERIAL IS INCLUDED IN CUT.
 3) SALVAGED/UNUSABLE PAVEMENT MATERIAL = LENGTH * TYPICAL WIDTH * TYPICAL DEPTH
 4) AVAILABLE MATERIAL = CUT - SALVAGED/UNUSABLE PAVEMENT MATERIAL
 5) EXPANDED FILL, FACTOR = 1.25. EXPANDED FILL = UNEXPANDED FILL * FILL FACTOR
 6) THE MASS ORDNATE +/- OR - QTY CALCULATED FOR THE DIVISION. PLUS QUANTITY INDICATES AN EXCESS OF MATERIAL WITHIN THE DIVISION MINUS INDICATED A SHORTAGE OF MATERIAL WITHIN THE DIVISION
 7) BORROW TO BE USED WHEN EXISTING MATERIAL IS UNSUITABLE AT RELATED PPE LOCATIONS

ASPHALTIC ITEMS

STATION - STATION	LOCATION	455.0605 TACK COAT GAL	465.0105 ASPHALTIC SURFACE TON	465.0120 ASPHALTIC SURFACE DRIVEWAYS AND FIELD ENTRANCES TON	465.0125 ASPHALTIC SURFACE TEMPORARY TON	COMMENTS
102+20 - 103+20	LT & RT	35	--	--	--	ROADWAY
201+00 - 207+75	LT	--	--	95	--	STAGE 1 TEMPORARY WIDENING ROADWAY
201+25 - 203+10	LT & RT	100	--	--	--	ROADWAY
203+63 - 207+05	LT & RT	145	--	--	--	ROADWAY
202+24	RT	--	14	--	--	
TOTALS		280	14	95		

CONCRETE BARRIER ITEMS

STATION - STATION	LOCATION	603.8000 TEMPORARY PRECAST DELIVERED LF	603.8125 TEMPORARY PRECAST INSTALLED LF	COMMENTS
199+43 - 207+12	LT & RT	774	774	STAGE 1 TRAFFIC CONTROL
202+31 - 204+30	LT	201	201	STAGE 1 TRAFFIC CONTROL
200+81 - 208+02	LT & RT	--	726	STAGE 2 TRAFFIC CONTROL
TOTALS		975	1,701	

MISCELLANEOUS QUANTITIES

STATION - STATION	LOCATION	204.0165 LF	COMMENTS
TOTALS		360	

MISCELLANEOUS QUANTITIES

STATION - STATION	LOCATION	204.0165 LF	COMMENTS
TOTALS		360	

Addendum No. 01
ID 9140-12-61
Revised Sheet 20
January 6, 2022



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	201.0110 Clearing	315.000 SY	_____.	_____.
0004	201.0210 Grubbing	315.000 SY	_____.	_____.
0006	203.0100 Removing Small Pipe Culverts	4.000 EACH	_____.	_____.
0008	203.0260 Removing Structure Over Waterway Minimal Debris (structure) 01. B-34-58	2.000 EACH	_____.	_____.
0010	204.0165 Removing Guardrail	360.000 LF	_____.	_____.
0012	205.0100 Excavation Common	3,555.000 CY	_____.	_____.
0014	206.1000 Excavation for Structures Bridges (structure) 01. B-34-58	LS	LUMP SUM	_____.
0016	208.0100 Borrow	956.000 CY	_____.	_____.
0018	208.1500.S Temporary Lane Shift During Culvert Work	2.000 EACH	_____.	_____.
0020	210.1500 Backfill Structure Type A	544.000 TON	_____.	_____.
0022	213.0100 Finishing Roadway (project) 01. 9140- 12-61	1.000 EACH	_____.	_____.
0024	305.0110 Base Aggregate Dense 3/4-Inch	850.000 TON	_____.	_____.
0026	305.0120 Base Aggregate Dense 1 1/4-Inch	4,250.000 TON	_____.	_____.
0028	415.0070 Concrete Pavement 7-Inch	80.000 SY	_____.	_____.
0030	415.0410 Concrete Pavement Approach Slab	118.000 SY	_____.	_____.
0032	416.1010 Concrete Surface Drains	4.000 CY	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0034	455.0605 Tack Coat	280.000 GAL	_____.	_____.
0040	465.0120 Asphaltic Surface Driveways and Field Entrances	14.000 TON	_____.	_____.
0042	465.0125 Asphaltic Surface Temporary	95.000 TON	_____.	_____.
0044	502.0100 Concrete Masonry Bridges	182.000 CY	_____.	_____.
0046	502.3200 Protective Surface Treatment	180.000 SY	_____.	_____.
0048	502.3210 Pigmented Surface Sealer	38.000 SY	_____.	_____.
0050	505.0400 Bar Steel Reinforcement HS Structures	6,390.000 LB	_____.	_____.
0052	505.0600 Bar Steel Reinforcement HS Coated Structures	25,130.000 LB	_____.	_____.
0054	505.0908 Bar Couplers No. 8	18.000 EACH	_____.	_____.
0056	511.1200 Temporary Shoring (structure) 01. B-34-0058	380.000 SF	_____.	_____.
0058	516.0500 Rubberized Membrane Waterproofing	26.000 SY	_____.	_____.
0060	520.2072 Culvert Pipe Temporary 72-Inch	16.000 LF	_____.	_____.
0062	520.3424 Culvert Pipe Class III-A Non-metal 24-Inch	100.000 LF	_____.	_____.
0064	521.1024 Apron Endwalls for Culvert Pipe Steel 24-Inch	6.000 EACH	_____.	_____.
0066	522.2348 Culvert Pipe Reinforced Concrete Horizontal Elliptical Class HE-III 48x76-Inch	104.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0068	522.2648 Apron Endwalls for Culvert Pipe Reinforced Concrete Horizontal Elliptical 48x76-Inch	2.000 EACH	_____.	_____.
0070	550.0020 Pre-Boring Rock or Consolidated Materials	298.000 LF	_____.	_____.
0072	550.1100 Piling Steel HP 10-Inch X 42 Lb	405.000 LF	_____.	_____.
0074	601.0588 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBT	93.000 LF	_____.	_____.
0076	601.0590 Concrete Curb & Gutter 4-Inch Sloped 36-Inch Type TBTT	24.000 LF	_____.	_____.
0078	603.8000 Concrete Barrier Temporary Precast Delivered	975.000 LF	_____.	_____.
0080	603.8125 Concrete Barrier Temporary Precast Installed	1,701.000 LF	_____.	_____.
0082	606.0200 Riprap Medium	108.000 CY	_____.	_____.
0084	606.0300 Riprap Heavy	234.000 CY	_____.	_____.
0086	606.0700 Grouted Riprap Heavy	8.000 CY	_____.	_____.
0088	612.0406 Pipe Underdrain Wrapped 6-Inch	180.000 LF	_____.	_____.
0090	614.0150 Anchor Assemblies for Steel Plate Beam Guard	4.000 EACH	_____.	_____.
0092	614.2300 MGS Guardrail 3	112.000 LF	_____.	_____.
0094	614.2350 MGS Guardrail Short Radius	40.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0096	614.2500 MGS Thrie Beam Transition	156.000 LF	_____.	_____.
0098	614.2610 MGS Guardrail Terminal EAT	2.000 EACH	_____.	_____.
0100	614.2630 MGS Guardrail Short Radius Terminal	2.000 EACH	_____.	_____.
0102	618.0100 Maintenance And Repair of Haul Roads (project) 01. 9140-12-61	1.000 EACH	_____.	_____.
0104	619.1000 Mobilization	1.000 EACH	_____.	_____.
0106	624.0100 Water	45.000 MGAL	_____.	_____.
0108	625.0100 Topsoil	5,167.000 SY	_____.	_____.
0110	628.1504 Silt Fence	2,460.000 LF	_____.	_____.
0112	628.1520 Silt Fence Maintenance	1,229.000 LF	_____.	_____.
0114	628.1905 Mobilizations Erosion Control	4.000 EACH	_____.	_____.
0116	628.1910 Mobilizations Emergency Erosion Control	2.000 EACH	_____.	_____.
0118	628.2008 Erosion Mat Urban Class I Type B	5,167.000 SY	_____.	_____.
0120	628.6005 Turbidity Barriers	200.000 SY	_____.	_____.
0122	628.7555 Culvert Pipe Checks	18.000 EACH	_____.	_____.
0124	628.7570 Rock Bags	100.000 EACH	_____.	_____.
0126	629.0210 Fertilizer Type B	3.260 CWT	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0128	630.0160 Seeding Mixture No. 60	70.000 LB	_____.	_____.
0130	630.0200 Seeding Temporary	70.000 LB	_____.	_____.
0132	630.0500 Seed Water	129.000 MGAL	_____.	_____.
0134	633.5200 Markers Culvert End	4.000 EACH	_____.	_____.
0136	638.2102 Moving Signs Type II	10.000 EACH	_____.	_____.
0138	642.5201 Field Office Type C	1.000 EACH	_____.	_____.
0140	643.0300 Traffic Control Drums	1,800.000 DAY	_____.	_____.
0142	643.0420 Traffic Control Barricades Type III	456.000 DAY	_____.	_____.
0144	643.0705 Traffic Control Warning Lights Type A	888.000 DAY	_____.	_____.
0146	643.0715 Traffic Control Warning Lights Type C	600.000 DAY	_____.	_____.
0148	643.0900 Traffic Control Signs	840.000 DAY	_____.	_____.
0150	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0152	645.0111 Geotextile Type DF Schedule A	136.000 SY	_____.	_____.
0154	645.0120 Geotextile Type HR	571.000 SY	_____.	_____.
0156	646.1040 Marking Line Grooved Wet Ref Epoxy 4-Inch	2,200.000 LF	_____.	_____.
0158	646.4520 Marking Line Same Day Epoxy 4-Inch	400.000 LF	_____.	_____.



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0160	649.0150 Temporary Marking Line Removable Tape 4-Inch	3,100.000 LF	_____.	_____.
0162	649.0850 Temporary Marking Stop Line Removable Tape 18-Inch	30.000 LF	_____.	_____.
0164	650.4500 Construction Staking Subgrade	1,267.000 LF	_____.	_____.
0166	650.5000 Construction Staking Base	599.000 LF	_____.	_____.
0168	650.5500 Construction Staking Curb Gutter and Curb & Gutter	68.000 LF	_____.	_____.
0170	650.6000 Construction Staking Pipe Culverts	2.000 EACH	_____.	_____.
0172	650.6500 Construction Staking Structure Layout (structure) 01. B-34-0058	LS	LUMP SUM	_____.
0174	650.9910 Construction Staking Supplemental Control (project) 01. 9140-12-61	LS	LUMP SUM	_____.
0176	650.9920 Construction Staking Slope Stakes	1,311.000 LF	_____.	_____.
0178	661.0100 Temporary Traffic Signals for Bridges (structure) 01. B-34-0058	LS	LUMP SUM	_____.
0180	690.0150 Sawing Asphalt	559.000 LF	_____.	_____.
0182	715.0502 Incentive Strength Concrete Structures	1,092.000 DOL	1.00000	1,092.00
0184	715.0720 Incentive Compressive Strength Concrete Pavement	500.000 DOL	1.00000	500.00
0186	ASP.1T0A On-the-Job Training Apprentice at \$5.00/HR	1,200.000 HRS	5.00000	6,000.00



Proposal Schedule of Items

Proposal ID: 20220111034 Project(s): 9140-12-61

Federal ID(s): WISC 2022131

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0188	ASP.1T0G On-the-Job Training Graduate at \$5.00/HR	600.000 HRS	5.00000	3,000.00
0190	SPV.0060 Special 01. Boulders	5.000 EACH	_____.	_____.
0192	SPV.0060 Special 02. Temporary Water Diversion	1.000 EACH	_____.	_____.
0194	465.0105 Asphaltic Surface	950.000 TON	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.

