



Wisconsin Department of Transportation

March 1, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #36: 9261-07-60
Crandon – Three Lakes
Culvert Replacements
STH 32
Oneida County

9261-07-61
Crandon – Three Lakes
Hiles Culvert Replacements
STH 32
Forest County

Letting of March 8, 2022

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0150	Temporary Marking Line Removable Tape 4-Inch	LF	0	7,119	7,119

Deleted Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
649.0105	Temporary Marking Line Paint 4-Inch	LF	7,119	-7,119	0

Plan Sheets:

Revised Plan Sheets 9261-07-60	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
18	MQ sheet – Temp paint item removed, replaced with Temp tape item

Revised Plan Sheets 9261-07-61	
Plan Sheet	Plan Sheet Title (brief description of why sheet was added)
17	MQ sheet – Temp paint item removed, replaced with Temp tape item

Schedule of Items

Attached, dated March 1, 2022, are the revised Schedule of Items Pages 6 and 7.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 9261-07-60 sheet 18, and 9261-07-61 sheet 17

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

Addendum No. 01
ID 9261-07-60
Revised Sheet 18
March 1, 2022

TRAFFIC CONTROL

STATION	LOCATION	643.0300		643.0420*		643.0705*		643.0900*		REMARKS	ESTIMATED SERVICE PERIOD	DAYS
		NO.	DAY	NO.	DAY	NO.	DAY	NO.	DAY			
350+17	CULVERT REPLACEMENT	0	0	10	140	12	168	2	28	DURING FULL CLOSURE	14	
350+17	CULVERT REPLACEMENT	0	0	1	57	0	0	32	1,824	DURING REMAINING WORK	57	
451+97	CULVERT REPLACEMENT	0	0	10	160	12	192	2	32	DURING FULL CLOSURE	16	
451+97	CULVERT REPLACEMENT	0	0	0	0	0	0	17	969	DURING REMAINING WORK	57	
504+42	CULVERT REPLACEMENT	40	40	0	0	0	0	15	15		1	
TOTAL 0010		40		357		360		2,868				

* ITEM LISTED ELSEWHERE IN PLAN

PAVEMENT MARKING

STATION	TO	STATION	LOCATION	646.1020		649.0150		649.0820		REMARKS
				NO.	DAY	NO.	DAY	NO.	DAY	
349+44	-	350+89	CULVERT REPLACEMENT	580	3,209	30				
451+30	-	452+59	CULVERT REPLACEMENT	516	516	-				
503+90	-	504+94	CULVERT REPLACEMENT	416	-	-				
TOTAL 0010		1,512		3,725		30				



TRAFFIC CONTROL

STATION	LOCATION	643.0300		643.0420*		643.0705*		643.0900*		REMARKS	ESTIMATED SERVICE PERIOD DAYS
		NO.	DAY	NO.	DAY	NO.	DAY	NO.	DAY		
144+51	CULVERT REPLACEMENT	26	26	0	0	0	0	12	12		1
158+52	CULVERT REPLACEMENT	0	0	10	600	12	720	2	120	DURING FULL CLOSURE	60
158+52	CULVERT REPLACEMENT	0	0	1	7	0	0	32	224	DURING REMAINING WORK	7
163+75	CULVERT LINER	14	14	0	0	0	0	3	3		1
202+12	CULVERT REPLACEMENT	26	26	0	0	0	0	12	12		1
302+48	CULVERT REPLACEMENT	26	26	0	0	0	0	12	12		1
	PROJECT 1926-1-07-61										
	TOTAL 0010		92		607		720		383		

*ITEM LISTED ELSEWHERE IN PLAN

Addendum No. 01
 ID 9261-07-61
 Revised Sheet 17
 March 1, 2022

PAVEMENT MARKING

STATION	TO	STATION	LOCATION	646.1020		REMARKS
				LF	LF	
143+96	-	145+08	CULVERT REPLACEMENT	252	-	
157+92	-	159+13	CULVERT REPLACEMENT	272	3,394	
201+58	-	202+65	CULVERT REPLACEMENT	428	-	
301+95	-	303+00	CULVERT REPLACEMENT	420	-	
			TOTAL 0010	1,372	3,394	

649.0150
 TEMPORARY
 MARKING LINE
 REMOVABLE
 TAPE 4-INCH



Proposal Schedule of Items

Proposal ID: 20220308036 Project(s): 9261-07-60, 9261-07-61

Federal ID(s): N/A, N/A

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0160	643.0420 Traffic Control Barricades Type III	1,234.000 DAY	_____.	_____.
0162	643.0705 Traffic Control Warning Lights Type A	1,620.000 DAY	_____.	_____.
0164	643.0900 Traffic Control Signs	9,879.000 DAY	_____.	_____.
0166	643.0920 Traffic Control Covering Signs Type II	10.000 EACH	_____.	_____.
0168	643.1000 Traffic Control Signs Fixed Message	94.520 SF	_____.	_____.
0170	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0172	645.0105 Geotextile Type C	180.000 SY	_____.	_____.
0174	645.0120 Geotextile Type HR	175.000 SY	_____.	_____.
0176	646.1020 Marking Line Epoxy 4-Inch	2,884.000 LF	_____.	_____.
0180	649.0820 Temporary Marking Stop Line Epoxy 18-Inch	30.000 LF	_____.	_____.
0182	650.4500 Construction Staking Subgrade	834.000 LF	_____.	_____.
0184	650.5000 Construction Staking Base	834.000 LF	_____.	_____.
0186	650.6000 Construction Staking Pipe Culverts	8.000 EACH	_____.	_____.
0188	650.6500 Construction Staking Structure Layout (structure) 01. R-21-0004	LS	LUMP SUM	_____.
0190	650.9910 Construction Staking Supplemental Control (project) 01. 9261-07-60	LS	LUMP SUM	_____.
0192	650.9910 Construction Staking Supplemental Control (project) 02. 9261-07-61	LS	LUMP SUM	_____.



Proposal Schedule of Items

Proposal ID: 20220308036 Project(s): 9261-07-60, 9261-07-61

Federal ID(s): N/A, N/A

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0194	650.9920 Construction Staking Slope Stakes	1,153.000 LF	_____.	_____.
0196	690.0150 Sawing Asphalt	1,325.000 LF	_____.	_____.
0198	SPV.0035 Special 01. Flowable Fill	157.000 CY	_____.	_____.
0200	SPV.0060 Special 01. Apron Endwalls for Culvert Pipe Reinforced Concrete HE 77x121-Inch	1.000 EACH	_____.	_____.
0202	SPV.0060 Special 02. Remove & Replace Guardrail & End Terminal Project 9261-07-60	1.000 EACH	_____.	_____.
0204	SPV.0060 Special 03. Temporary Water Diversion - Pine Creek	1.000 EACH	_____.	_____.
0206	SPV.0090 Special 01. Culvert Pipe Reinforced Concrete HE Class HE-IV 72x113-Inch	116.000 LF	_____.	_____.
0208	SPV.0090 Special 02. Culvert Pipe Reinforced Concrete HE Class HE-III 77x121-Inch	62.000 LF	_____.	_____.
0210	SPV.0090 Special 03. Culvert Pipe Reinforced Concrete HE Class HE-IV 97x151-Inch	52.000 LF	_____.	_____.
0212	649.0150 Temporary Marking Line Removable Tape 4-Inch	7,119.000 LF	_____.	_____.
Section: 0001			Total:	_____.
			Total Bid:	_____.