



# Wisconsin Department of Transportation

May 6, 2022

## Division of Transportation Systems Development

Bureau of Project Development  
4822 Madison Yards Way, 4<sup>th</sup> Floor South  
Madison, WI 53705

Telephone: (608) 266-1631  
Facsimile (FAX): (608) 266-8459

### NOTICE TO ALL CONTRACTORS:

**Proposal #03: 1011-01-65, WISC 2022 374**  
**Madison - Portage**  
**South County Line to Sth 60**  
**IH 039**  
**Columbia County**

**1012-01-74**  
**Madison - Portage**  
**Sth 60 Interchange, B-11-165 & 166**  
**IH 039**  
**Columbia County**

### Letting of May 10, 2022

This is Addendum No. 05, which provides for the following:

#### Schedule of Items:

Added Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
415.0410	Concrete Pavement Approach Slab	SY	0	416	416

#### Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
211	Added item 415.0410 Concrete Pavement Approach Slab into Misc. Quantity Table for Concrete Item Quantities.
212	Added item 415.0410 Concrete Pavement Approach Slab into Misc. Quantity Table for Concrete Item Quantities Continued.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

**Schedule of Items**

Attached, dated May 6, 2022, are the revised Schedule of Items Page 21.

**Plan Sheets**

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 211, 212.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

*Mike Coleman*

Proposal Development Specialist  
Proposal Management Section

END OF ADDENDUM

Addendum No. 05  
 ID 1012-01-74  
 Revised Sheet 211  
 May 6, 2022

CATEGORY	STAGE	STATION	TO	STATION	LOCATION	405.0100 COLORING CONCRETE WISDOT RED CY	415.0080 CONCRETE PAVEMENT 8-INCH SY	415.0125 CONCRETE PAVEMENT 12 1/2-INCH SY	415.0410 CONCRETE PAVEMENT APPROACH SLAB SY	415.1080 CONCRETE PAVEMENT HE 8-INCH SY	415.4100 CONCRETE PAVEMENT JOINT FILLING SY	416.0512 CONCRETE TRUCK APRON 12-INCH SY	416.0510 DRILLED TIE BARS DRILLED TIE BARS EACH	416.0620 DRILLED DOWEL BARS EACH	416.1715 CONCRETE PAVEMENT REPAIR SHEES SY	416.1725 CONCRETE PAVEMENT REPLACEMENT SHEES SY	REMARKS		
																		405.0100 CONCRETE ITEMS	
0010	STAGE 1 - IH 39	263'SB'+60		263'SB'+60	AT PATCH LOCATION	-	-	-	-	-	-	-	6	116	24	-	-		
		265'SB'+75		265'SB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	8	40	21	-	-		
		268'SB'+40		268'SB'+40	AT PATCH LOCATION	-	-	-	-	-	-	-	34	20	-	47	-		
		268'SB'+75		268'SB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		272'SB'+50		272'SB'+50	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		273'SB'+75		273'SB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		280'SB'+40		280'SB'+40	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		265'NB'+60		265'NB'+60	AT PATCH LOCATION	-	-	-	-	-	-	-	12	40	32	-	-		
		265'NB'+60		265'NB'+60	AT PATCH LOCATION	-	-	-	-	-	-	-	14	20	-	20	-		
		270'NB'+25		270'NB'+25	AT PATCH LOCATION	-	-	-	-	-	-	-	10	40	27	-	-		
		274'NB'+50		274'NB'+50	AT PATCH LOCATION	-	-	-	-	-	-	-	24	16	-	50	-		
		276'NB'+20		276'NB'+20	AT PATCH LOCATION	-	-	-	-	-	-	-	10	20	13	-	-		
		276'NB'+60		276'NB'+60	AT PATCH LOCATION	-	-	-	-	-	-	-	20	20	-	27	-		
		277'NB'+10		277'NB'+10	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		277'NB'+45		277'NB'+45	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		278'NB'+10		278'NB'+10	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		279'NB'+50		279'NB'+50	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		280'NB'+45		280'NB'+45	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		280'NB'+75		280'NB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		285'NB'+00		285'NB'+00	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		284'NB'+75		284'NB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	10	20	13	-	-		
		285'NB'+00		285'NB'+00	AT PATCH LOCATION	-	-	-	-	-	-	-	8	20	11	-	-		
		285'NB'+55		285'NB'+55	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		285'NB'+75		285'NB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	6	20	8	-	-		
		246'NB'+61		247'NB'+65	AT PATCH LOCATION	-	-	-	-	-	-	-	98	18	-	127	-		
		247'SB'+21		258'SB'+75	AT PATCH LOCATION	-	-	-	-	-	-	-	1,410	-	-	-	-		
		256'NB'+13		258'NB'+60	AT PATCH LOCATION	-	-	-	-	-	-	-	18	-	-	302	-		
		264'SB'+50		265'SB'+91	AT PATCH LOCATION	-	-	-	-	-	-	-	132	18	-	172	-		
		268'SB'+45		273'SB'+50	AT PATCH LOCATION	-	-	-	-	-	-	-	620	18	-	-	-		
					STAGE 1A - IH 39 TOTAL:	0	0	0	0	0	0	0	2,188	722	261	745	-		
					STAGE 1A - IH 39 TOTAL:	0	0	0	0	0	0	0	2,188	722	261	745	-		
					RT	-	1,370	-	-	-	-	-	576	26	-	-	-	IH 39 SB	
					LT	-	1,410	-	-	-	-	-	576	30	-	-	-	IH 39 NB	
					RT	-	1,860	-	-	-	-	-	816	16	-	-	-	IH 39 SB	
					LT	-	2,060	-	-	-	-	-	800	32	-	-	-	IH 39 NB	
					STAGE 1A - 5TH 60 TOTAL:	0	6,700	0	0	0	0	0	2,768	104	0	0	0	-	
					STAGE 1A - 5TH 60 TOTAL:	0	6,700	0	0	0	0	0	2,768	104	0	0	0	-	
					RT	-	1300	-	-	-	-	-	-	-	-	-	-	-	
					LT	-	1960	-	-	-	-	-	-	-	-	-	-	-	
					STAGE 1A - 5TH 60 TOTAL:	26	3260	0	0	0	0	0	77	0	0	0	0	0	-
					STAGE 1A - 5TH 60 TOTAL:	26	3260	0	0	0	0	0	77	0	0	0	0	0	-
					RT	-	828	-	-	-	-	-	196	9	-	-	-	NB - RAMP	
					LT	-	1073	-	-	-	-	-	248	9	-	-	-	SB - RAMP	
					RT	-	643	-	-	-	-	-	95	-	-	-	-	RAMP-GORE	
					LT	-	2406	-	-	-	-	-	-	-	-	-	-	NB OFF RAMP	
					RT	-	1732	-	-	-	-	-	-	-	-	-	-	SB OFF RAMP	
					LT	-	650	-	-	-	-	-	248	-	-	-	-	SB OFF RAMP-GORE	
					STAGE 1B TOTAL:	0	7332	0	0	0	0	0	787	18	0	0	0	-	
					STAGE 1B TOTAL:	0	7332	0	0	0	0	0	787	18	0	0	0	-	
					STAGE 1 TOTAL:	26	17292	0	2030	3260	77	5743	844	261	745	-	-	-	-
					STAGE 1 TOTAL:	26	17292	0	2030	3260	77	5743	844	261	745	-	-	-	-

3

3





Proposal Schedule of Items

Proposal ID: 20220510003 Project(s): 1011-01-65, 1012-01-74

Federal ID(s): N/A, WISC 2022374

SECTION: 0001 Contract Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0616	SPV.0060 Special 13. Temporary Lighting System Northbound Ramp Terminal	1.000 EACH	_____.	_____.
0618	SPV.0060 Special 14. Construction Staking Roundabout Terminal	1.000 EACH	_____.	_____.
0620	SPV.0090 Special 01. Drain Slotted Vane Longitudinal	1,020.000 LF	_____.	_____.
0622	SPV.0090 Special 02. Fill and Restore Existing Concrete Rumble Strips	20,743.000 LF	_____.	_____.
0624	SPV.0090 Special 03. Concrete Barrier Temporary Precast Left in Place	3,904.000 LF	_____.	_____.
0626	SPV.0165 Special 01. Temporary Wall Wire Faced Mechanically Stabilized Earth	1,657.000 SF	_____.	_____.
0628	SPV.0165 Special 02. Wall Concrete Panel Mechanically Stabilized Earth	6,795.000 SF	_____.	_____.
0630	465.0110 Asphaltic Surface Patching	20.000 TON	_____.	_____.
0632	SPV.0060 Special 15. Emergency Response to Pavement Repairs	10.000 EACH	_____.	_____.
0634	415.0410 Concrete Pavement Approach Slab	416.000 SY	_____.	_____.
<b>Section: 0001</b>			<b>Total:</b>	_____.
			<b>Total Bid:</b>	_____.

