



Wisconsin Department of Transportation

October 24, 2022

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #28: 2707-03-72, WISC 2023083
C West Bend, Water St
Forest Avenue to Indiana Avenue
Local Street
Washington County

Letting of November 8, 2022

This is Addendum No. 01, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Old Quantity	Revised Quantity	Proposal Total
465.0120	Asphaltic Surface Driveways and Field Entrances	Ton	351	-311	40

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
9	The quantity of Asphaltic Surface Driveways and Field Entrances from 351 tons to 40

Schedule of Items

Attached, dated October 24, 2022, are the revised Schedule of Items Page 1.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:

Revised: 9.

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM

REMOVING CONCRETE PAVEMENT
204.0100

STATION	-	STATION	LOCATION	SY
2+50	-	3+05	LEFT	13
3+05	-	3+32	LEFT	13
5+50	-	4+79	LEFT	18
TOTALS				44

REMOVE ASPHALTIC SURFACE
204.0110

STATION	-	STATION	LOCATION	SY
1+34	-	2+43	LEFT	79
1+23	-	4+65	RIGHT	124
TOTALS				203

REMOVE ASPHALTIC SURFACE BUTT JOINTS
204.0115

STATION	-	STATION	LOCATION	SY
0+30	-	0+30	LEFT-RIGHT	31
0+93	-	0+93	LEFT	30
0+94	-	0+94	RIGHT	29
1+23	-	4+65	RIGHT	381
4+08	-	4+08	LEFT	30
5+75	-	5+75	LEFT-RIGHT	30
TOTALS				531

REMOVE ASPHALTIC SURFACE MILLING
204.0120

STATION	-	STATION	LOCATION	SY
0+30	-	5+75	MAINLINE	1883
TOTALS				1883

REMOVING CURB AND GUTTER
204.0150

STATION	-	STATION	LOCATION	LF
0+30	-	0+78	LEFT	63
0+30	-	0+78	RIGHT	63
1+08	-	3+94	LEFT	316
1+08	-	5+75	RIGHT	486
4+22	-	5+75	LEFT	167
TOTALS				1095

REMOVING CONCRETE SIDEWALK
204.0155

STATION	-	STATION	LOCATION	SY
0+50	-	3+32	LEFT	42
3+32	-	3+80	LEFT	3
3+80	-	4+30	LEFT	22
4+30	-	4+79	LEFT	23
4+79	-	4+79	LEFT	3
TOTALS				93

EXCAVATION COMMON
205.0100

STATION	-	STATION	LOCATION	CY
0+30	-	5+75	EBS	188
TOTALS				188

FINISHING ROADWAY (PROJECT)
213.0100

STATION	-	STATION	LOCATION	LS
0+30	-	5+75	MAINLINE	1
TOTALS				1

BASE AGGREGATE DENSE 1 1/4-INCH
305.0120

STATION	-	STATION	LOCATION	TON
0+30	-	5+75	EBS	585
0+30	-	0+78	LEFT	11
0+30	-	0+78	RIGHT	11
1+08	-	3+94	LEFT	54
1+08	-	5+75	RIGHT	83
1+23	-	4+65	RIGHT	50
4+22	-	5+75	LEFT	28
TOTALS				822

CONCRETE DRIVEWAY 6-INCH
416.0160

STATION	-	STATION	LOCATION	SY
1+50	-	2+05	LEFT	21
2+05	-	2+50	LEFT	21
2+50	-	3+05	LEFT	13
3+05	-	4+30	LEFT	10
4+30	-	4+30	LEFT	18
TOTALS				83

TACK COAT
455.0605

STATION	-	STATION	LOCATION	GAL
0+30	-	5+75	MAINLINE	139
TOTALS				139

INCENTIVE DENSITY HMA PAVEMENT
460.2000

STATION	-	STATION	LOCATION	DOL
0+30	-	5+75	MAINLINE	500
TOTALS				500

HMA PAVEMENT 3 LT 58-28 S
460.5223

STATION	-	STATION	LOCATION	TON
0+30	-	5+75	MAINLINE	356
TOTALS				356

HMA PAVEMENT 4 LT 58-28 S
460.5224

STATION	-	STATION	LOCATION	TON
0+30	-	5+75	MAINLINE	238
TOTALS				238

ASPHALTIC DRIVEWAYS AND FIELD ENTRANCES
465.0102

STATION	-	STATION	LOCATION	TON
1+23	-	4+65	RIGHT	40
TOTALS				40

CONCRETE CURB AND GUTTER, 30 INCH, TYPE D
601.0411

STATION	-	STATION	LOCATION	LF
0+30	-	0+78	LEFT	63
0+30	-	0+78	RIGHT	63
1+08	-	3+94	LEFT	316
1+08	-	5+75	RIGHT	486
4+22	-	5+75	LEFT	167
TOTALS				1095

Addendum No. 01
ID 2707-03-72
Revised Sheet 9
October 24, 2022



J. Kohm - BORN
10/20/2022



Proposal Schedule of Items

Proposal ID: 20221108028 Project(s): 2707-03-72

Federal ID(s): WISC 2023083

SECTION: 0001 Roadway Items

Alt Set ID: Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0002	204.0100 Removing Concrete Pavement	44.000 SY	_____.	_____.
0004	204.0110 Removing Asphaltic Surface	203.000 SY	_____.	_____.
0006	204.0115 Removing Asphaltic Surface Butt Joints	531.000 SY	_____.	_____.
0008	204.0120 Removing Asphaltic Surface Milling	1,883.000 SY	_____.	_____.
0010	204.0150 Removing Curb & Gutter	1,095.000 LF	_____.	_____.
0012	204.0155 Removing Concrete Sidewalk	93.000 SY	_____.	_____.
0014	205.0100 Excavation Common	188.000 CY	_____.	_____.
0016	213.0100 Finishing Roadway (project) 01. 2707-03-72	1.000 EACH	_____.	_____.
0018	305.0120 Base Aggregate Dense 1 1/4-Inch	822.000 TON	_____.	_____.
0020	416.0160 Concrete Driveway 6-Inch	83.000 SY	_____.	_____.
0022	455.0605 Tack Coat	139.000 GAL	_____.	_____.
0024	460.2000 Incentive Density HMA Pavement	500.000 DOL	1.00000	500.00
0026	460.5223 HMA Pavement 3 LT 58-28 S	356.000 TON	_____.	_____.
0028	460.5224 HMA Pavement 4 LT 58-28 S	238.000 TON	_____.	_____.
0030	465.0120 Asphaltic Surface Driveways and Field Entrances	40.000 TON	_____.	_____.
0032	601.0411 Concrete Curb & Gutter 30-Inch Type D	1,095.000 LF	_____.	_____.

