



Wisconsin Department of Transportation

February 8, 2023

Division of Transportation Systems Development

Bureau of Project Development
4822 Madison Yards Way, 4th Floor South
Madison, WI 53705

Telephone: (608) 266-1631
Facsimile (FAX): (608) 266-8459

NOTICE TO ALL CONTRACTORS:

Proposal #47: 7995-02-65, WISC 2023247
C Eau Claire, S Hastings Way
Gateway Drive to Pine Lodge
Road
Local Street
Eau Claire County

Letting of February 14, 2023

This is Addendum No. 2, which provides for the following:

Schedule of Items:

Revised Bid Item Quantities					
Bid Item	Item Description	Unit	Proposal Total Prior to Addendum	Proposal Quantity Change (-)	Proposal Total After Addendum
650.4000	Construction Staking Storm Sewer	EACH	62	-27	35

Plan Sheets:

Revised Plan Sheets	
Plan Sheet	Plan Sheet Title (brief description of changes to sheet)
24	Miscellaneous Quantities - Added the two items to the MQ sheet.

Schedule of Items

Attached, dated February 8, 2023, are the revised Schedule of Items Page 6.

Plan Sheets

The following 8½ x 11-inch sheets are attached and made part of the plans for this proposal:
Revised: 24

The responsibility for notifying potential subcontractors and suppliers of these changes remains with the prime contractor.

Sincerely,

Mike Coleman

Proposal Development Specialist
Proposal Management Section

END OF ADDENDUM



Proposal Schedule of Items

Proposal ID: 20230214047 Project(s): 7995-02-65

Federal ID(s): WISC 2023247

SECTION: 0001

Contract Items

Alt Set ID:

Alt Mbr ID:

Proposal Line Number	Item ID Description	Approximate Quantity and Units	Unit Price	Bid Amount
0158	638.4000 Moving Small Sign Supports	11.000 EACH	_____.	_____.
0160	642.5001 Field Office Type B	1.000 EACH	_____.	_____.
0162	643.0300 Traffic Control Drums	2,535.000 DAY	_____.	_____.
0164	643.0420 Traffic Control Barricades Type III	2,145.000 DAY	_____.	_____.
0166	643.0705 Traffic Control Warning Lights Type A	4,290.000 DAY	_____.	_____.
0168	643.0900 Traffic Control Signs	1,755.000 DAY	_____.	_____.
0170	643.1050 Traffic Control Signs PCMS	14.000 DAY	_____.	_____.
0172	643.5000 Traffic Control	1.000 EACH	_____.	_____.
0174	645.0130 Geotextile Type R	10.000 SY	_____.	_____.
0176	646.1020 Marking Line Epoxy 4-Inch	12,920.000 LF	_____.	_____.
0178	646.7420 Marking Crosswalk Epoxy Transverse Line 6-Inch	90.000 LF	_____.	_____.
0180	646.7520 Marking Crosswalk Epoxy Block Style 24-Inch	88.000 LF	_____.	_____.
0182	650.4000 Construction Staking Storm Sewer	35.000 EACH	_____.	_____.
0184	650.4500 Construction Staking Subgrade	3,370.000 LF	_____.	_____.
0186	650.5000 Construction Staking Base	3,370.000 LF	_____.	_____.
0188	650.5500 Construction Staking Curb Gutter and Curb & Gutter	6,610.000 LF	_____.	_____.

